CONSTRUCTION

ADDENDUM NUMBER 1

Muskegon Water Treatment & Harvey Booster Station

Amendment Log:

Below is a short synopsis of the changed items within the scopes of work. Review the scopes of work in

entirety, paying special note to the items highlighted that were amended or added.

AMMENDED/ADDED DOCUMENTS

- Bid advertisement and scopes

- Bid Form

- US Communities form

- Core Data Sheets

- Drone Overviews

- Link to photos (Provided in email body).

BID ADVERTISEMENT & SCOPES CHANGES
e MISCELLANEOUS

o Minor adjustments for clarity throughout.

e MASONRY
o Added replacement of lintels in lieu of painting them.
e ROOFING

o Added US Communities bid form for the built-up roof system(s)
o Added clarifications to the work scopes.
o SEE - ROOFING Reservoir Membrane
= Added Clarifications to scope and process.
e PAINTING
o SCOPE REMOVED IN ENTIRETY
o Upon further review by the Owner, the painting scope is being removed in entirety from this project.
The painting portions will be part of a separate project at a later date. If you have put time into a
takeoff, please reach out to be considered for this future project.
e PLUMBING
o Additional language added to provide clarity on the plumbing system.
e MECHANICAL
o Added language to replace existing hangers.
¢ EARTHWORK
o Added additional clarity to the scopes.
o Discussed weight restrictions further.



simplified

END OF DOCUMENT



